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 DEPARTMENT OF THE ARMY 
 Omaha District, Corps of Engineers 
 106 South 15th Street 
 Omaha, Nebraska  68102-1618 
 
 _________________________________ 
 :NOTICE:  Failure to acknowledge :          Solicitation No. DACA45 03 B 0005 
 :all amendments may cause rejec- : 
 :tion of the bid.  See FAR       :          Date of Issue: 08 AUG 2003 
 :52.214-3 of Section 00100       :          New Date of Opening: 16 SEP 2003 
 
                                             Amendment No. 0003 
                                             29 August 2003 
 
SUBJECT:  Amendment No. 0003 to Specifications and Drawings for Construction of 
    (FY03) NORTHCOM HQ BEDDOWN ADDITION, BMC, AND AT/FP IMPROVEMENTS, 
   PETERSON AFB, COLORADO. Solicitation No. DACA45 03 B 0005.   
 
TO:       Prospective Bidders and Others Concerned  
 
 1. The specifications and drawings for subject project are hereby modified 
as follows (revise all specification indices, attachment lists, and drawing 
indices accordingly).   
 
  a. Specifications.  (Descriptive Changes.) 
 

(1) SF1442 (Section 00010), Page 00010-1, delete date bid 
opening date and substitute “16 SEP 2003”. 

 
(2) SF1442 (Section 00010), delete Pricing Schedule issued by 

previous amendments and substitute attached pages 00010-3 
thru 00010-5. 

 
(3) Index-2, Volume 1 and 2: Section 02373, delete title 

“SPECIAL SAFETY REQUIREMENTS” and substitute 
“SEPARATION/FILTRATION GEOTEXTILE”. Section 02556, in title, 
delete “AS” and substitute “GAS”. 

 
(4) Section 00800, Page 3: Para. 1.2(a), 3rd line, delete 

“$790.00” and substitute “$1580.00”.  
 
(5) Section 00800, Page 5: 3rd and 4th line from top of page, 

delete “Appendix A” and substitute “Appendix B”. 
 

(6) Section 01330, Page 7:  Para 1.11.1.1, under “Technical 
Reviewer” delete:  

“Merrick 
        Attn:” 
   and substitute: 
      “Merrick & Company 
       2450 South Peoria Street 
       Aurora, Colorado 80014” 
 
  b.  Specifications (New and/or Revised and Reissued).  Delete and 
substitute or add specification pages as noted below. The substituted pages are 
revised and reissued with this amendment. Areas of text changed on the reissued 
pages is denoted by underlining for added text and strikeout of deleted text.  
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(All portions of reissued specification pages shall apply whether or not 
changes thereon have been indicated by underlining or strikeout.) 
 
 

Pages Deleted Pages Substituted or Added  
Section 00020 Section 00020 
Contractor Distribution List 
Appendix B (00800)-1, 2 

Contractor Distribution List 
Appendix B (00800)- 1, 2 

Section 01025 Section 01025 
 
 
  c. Drawings (New Drawings Added).  The following sheets of drawing code 
AF 610-284-02 are added as indicated below with latest revision date of 29 
August 2003.  These drawings are issued with this amendment. All amended 
reissued drawings are located on the solicitation website: http://ebs-
nwo.wes.army.mil. 
 

1) NORTHCOM Package 
a. M1.03A and M1.04A. 

 
  d. Drawings (Reissued).  The following drawing sheets are revised with 
and reissued with this amendment.  All amended reissued drawings are located on 
the solicitation website: http://ebs-nwo.wes.army.mil 
 

1) AT/FP Package 
a. G0.01 and G0.02. 
b. L1.00, L1.01, L1.10, L1.11, L3.05, L3.09, L5.05, L5.06, 

L5.07, and L5.11. 
2) NORTHCOM Package 

a. NG.00, NG.01, and NG.02. 
b. A1.05, A5.08, and A6.05. 
c. S0.01, S0.02, S1.01, S1.02, S1.03, S1.04, S1.05, S1.06, 

S1.07, S1.08, S1.11, S1.12, S1.13, S1.14, S2.02, S2.03, 
S2.05, S3.01, S3.02, S3.03, S3.04, S3.05, S3.08, S3.09, 
S3.10, S3.11, S3.13, S3.14, S5.01, S5.02, S5.03, S5.04, 
S5.05, S5.06, S5.07, S5.08, S5.09, S6.01, S6.02, S6.03, 
S6.04, S6.05, S7.01, S7.02, S7.03, S7.04, S8.01, and 
S8.02. 

d. M1.01, M1.02, M1.03, M1.04, M1.05, M1.06, M1.07, M1.08, 
M1.09, M1.10, M1.11, M1.12, M1.13, M1.14, M1.15, M1.16, 
M1.17, M1.19, M1.20, M2.01, M2.02, M2.04, M2.08, M3.01, 
M3.02, and M4.12. 

e. P1.05, P2.03, and P3.05. 
f. E0.01, ER.02, EP.01, EP.02, EP.03, EU.01, EU.02, EU.04, 

E1.01, E1.02, E1.03, E1.04, E1.10, E1.11, E2.02, E2.03, 
E2.04, E2.05, E2.06, E2.07, E2.08, E2.09, E2.10, E2.11, 
E2.12, E2.13, E2.15, E2.16, E2.17, E2.18, E2.19, E3.01, 
E3.02, E3.03, E3.04, E3.05, E3.06, E3.07, E3.08, E3.09, 
E3.10, E3.11, E3.12, E3.13, E3.21, E3.22, E3.23, E3.24, 
E3.25, E3.26, E3.27, E3.28, E3.29, E3.32, E5.01, E5.02, 
E5.03, E5.04, E5.05, E5.06, E5.07, E5.08, E5.09, E5.10, 
E5.11, E5.12, E5.13, E5.14, E5.15, E6.01, E6.02, E6.05, 
E6.07, E6.08, E6.09, E6.10, E6.11, E6.12, E6.13, E7.06, 
E8.01, and E8.02. 
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 2. This amendment is a part of the bidding papers and its receipt shall be 
acknowledged on the Standard Form 1442.  All other conditions and requirements 
of the specifications remain unchanged.  If the bids have been mailed prior to 
receiving this amendment, you will notify the office where bids are opened, in 
the specified manner, immediately of its receipt and of any changes in your bid 
occasioned thereby.  
 
  a. Hand-Carried Bids shall be delivered to the U.S. Army Corps of 
Engineers, Omaha District, Contracting Division (Room 301), 106 South 15th 
Street, Omaha, Nebraska 68102-1618. 
 
  b. Mailed Bids shall be addressed as noted in Item 8 on Page 00010-1 
of Standard Form 1442.  
 
 3. Bids will be received until 2:00 p.m., local time at place of bid 
opening, 16 SEP 2003.  
 
Attachments:  
 Pricing Schedule, Pages 00010-3 thru 00010-5 
   Spec Pages listed in 1.b. above 
   Dwgs. listed in 1.d. above (See Solicitation website for reissued drawings) 
    
U.S. Army Engineer District, Omaha  
Corps of Engineers  
106 South 15th Street  
Omaha, Nebraska 68102-1618  
 
29 August 2003 
mrp/4413 
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PRICING SCHEDULE 
 
 
 

BASIC BID ITEMS 
Item No. Description Quantity Unit Total Amount 

 
B1 US NORTHCOM HQ Headquarters 

Addition & NORAD Contingency 
Operations Center.  All Work Complete 
including Building Additions, Site 
Preparation/ Improvements.  Excluded are 
all Bid Options O-1 through O-10. 

 
 
 
 
 

JOB 
 

 
 
 
 
 

LUMP SUM 
 

 
 
 
 
 
$_____________ 

 
 

BID OPTION ITEMS 
 
Item No. Description Quantity Unit Total Amount 

 
O-1 Expanded  HQ NORTHCOM Addition 

Building Fooprint.  All work Complete 
as shown. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-2 Parking Garage, All work Complete.          
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-3 Pre-Wired Systems Furniture.                 
All work Complete. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-3a Pre-Wired Systems Furniture.                 
All work Complete for Expanded HQ 
NORTHCOM Addition Bid Option O-1 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-4 CID (Loose Furnishings).  All work 
Complete. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-4a CID (Loose Furnishings).  All work 
Complete for Expanded HQ 
NORTHCOM Addition Bid Option O-1. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-5 Security Systems.  All work Complete 
(includes materials, installation, testing 
and certification.) 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
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OPTION ITEMS (Continued) 

Item No. Description Quantity Unit Total Amount 
 

O-6 Interior Horizontal Fiber optic cable.  
All work Complete. (includes materials, 
installation, testing and certification.) 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-7 NORAD/USNORTHCOM Outside 
Plant Cable through basic bid item #1 
Duct-banks.  All work Complete.  
(includes materials, installation, testing 
and certification.) 

 
 

JOB 
 

 
 

LUMP SUM 
 

 
 
$_____________ 
 

O-8 AT/FP  Improvements   
All Work Complete. Including Vehicle  
Barriers, Site Preparation  and 
landscaping as shown.  

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-9  Parking Lot 2A  Expansion East.   
All Work Complete. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-9a Parking Lot 2A  Landscaping & 
Irrigation System. 
Lateral and Heads. All Work Complete. 
 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

O-10 DV Parking Lot and Traffic Circle.   
All Work Complete. 

 
JOB 

 

 
LUMP SUM 

 

 
$_____________ 
 

 
 
 
 
 
 
 

 
 

TOTAL AMOUNT NORAD/USNORTHCOM HEADQUARTERS ADDITION/NORAD 
Contingency Operations Center  

 
TOTAL AMOUNT Basic Bid Item (B1)                                                                              $______________________ 
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TOTAL AMOUNT BID OPTIONS  
 

TOTAL AMOUNT  Bid Options      (O-1 THROUGH O –10)                                        $______________________ 
 

 
 

GRAND TOTAL AMOUNT (BASIC BID ITEMS PLUS ALL OPTIONS) FOR 
NORAD/USNORTHCOM HEADQUARTERS ADDITION; NORAD/USNORTHCOM 

CONTINGENCY OPERATIONS CENTER  
 

GRAND TOTAL AMOUNT (SUMMATION OF LAST 2 LINE ITEMS, ABOVE)  $ ________________________ 
 

 
 
NOTES: 
 
1. See Section 00100, INSTRUCTIONS, CONDITIONS AND NOTICES OFFERORS, paragraph 3 

EVALUATION OF OPTIONS for evaluation of bid items and options.  The Government reserves the 
right to exercise Options as per the schedule below: 

 
OPTIONS NUMBER CALENDAR DAYS AFTER NTP 

O-7 & O-8 30 
O-1 & O-2 120 
O-5 & O-6 210 
O-9, O-9a & O-10 210 
O-3, O-3a, O-4 & O-4a 450 
 
Evaluations of Options will not obligate the Government to exercise the options(s).  See Section 00020 Bid 
Options for narrative description of options. 
 
2. Bid prices must be entered for all line items on the schedule.  Total amount bids submitted without bid 

prices for individual line items will not be evaluated.  Additions will be subject to verification by the 
Government.  In case of variation between the lump-sum prices and the total amount, the lump-sum 
prices will be considered the bid.  

 
3. A modification to a bid, which provides for a single adjustment to the total amount bid will not be 

accepted.  Modification to bid items or options, should state the application of the adjustment to each 
respective lump-sum price affected.  If the modification is not so apportioned, the bid will not be 
evaluated.  
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SECTION 00020  

 
BID OPTIONS 

 
 

1 GENERAL ............................................................................................................................................ 2 

1.1 DESCRIPTION ................................................................................................................................. 2 
1.2 EVALUATION OF OPTIONS......................................................................................................... 2 
1.3 SCHEDULE OF BID OPTIONS...................................................................................................... 2 
1.3.1 BID OPTIONS FOR HQ NORTHCOM BEDDOWN, NORAD CONTINGENCY OPERATIONS 
CENTER (NORAD BMC) AND AT/FP IMPROVEMENTS. .................................................................... 2 
1.3.1.1 Bid Option O-1 Expanded HQ NORTHCOM Addition Building Footprint................................. 2 
1.3.1.2 Bid Option O-2 Parking Garage. ................................................................................................... 2 
1.3.1.3 Bid Option O-3 Pre-Wired Systems Furniture .............................................................................. 2 
1.3.1.4 Bid Option O-3a Pre-Wired Systems Furniture............................................................................. 2 
1.3.1.5 Bid Option O-4 CID (Loose Furnishings) ..................................................................................... 3 
1.3.1.6 Bid Option O-4a CID (Loose Furnishings) ................................................................................... 3 
1.3.1.7 Bid Option O-5 Security Systems.................................................................................................. 3 
1.3.1.8 Bid Option O-6 Interior Horizontal Fiber Optic Cable.................................................................. 3 
1.3.1.9 Bid Option O-7  Outside Plant Cable. ........................................................................................... 3 
1.3.1.10 Bid Option O-8 AT/FP Improvements. ....................................................................................... 3 
1.3.1.11 Bid Option O-9 Parking Lot No. 2a............................................................................................. 4 
1.3.1.12 Bid Option O-9a, Landscaping and Irrigation System for Parking Lot No. 2a. .......................... 4 
1.3.1.13 Bid Option O-10 Traffic Circle and Parking lot .......................................................................... 4 

2 PRODUCTS .......................................................................................................................................... 4 

3 EXECUTION........................................................................................................................................ 4 
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SECTION 00020  
 

BID OPTIONS 
 
1 GENERAL 
 
1.1 DESCRIPTION  
 

 
This Section describes Bid Options that the Government may exercise. The 
descriptions along with the contract drawings and specifications define the 
contract requirements for the options. Bid prices must be entered for all 
bid items and option items on the pricing schedule.  

 
1.2 EVALUATION OF OPTIONS 
 
See Section 00100, INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS  
paragraph 29. EVALUATION OF OPTIONS for evaluation of bid options.  
Evaluation of Options will not obligate the Government to exercise the 
option(s).  

 
1.3 SCHEDULE OF BID OPTIONS 
 
1.3.1 Bid Options for HQ NORTHCOM BEDDOWN, NORAD CONTINGENCY OPERATIONS 
CENTER (NORAD BMC) AND AT/FP IMPROVEMENTS. 
 
1.3.1.1 Bid Option O-1 Expanded HQ NORTHCOM Addition Building Footprint. 
 
Construct an additional structural bay extension to the Basic Bid HQ NORTHCOM 
Addition (northeast side of existing facility) as shown on the drawings.  All 
work complete as shown. 
 
1.3.1.2 Bid Option O-2 Parking Garage. 
 
Construct a below grade parking garage on the southwest side of the existing 
facility adjacent to the NORAD Contingency Operations Center as shown on the 
drawings. All includes bid option scope as shown on sheets A1.05 and A1.18 
including stair, elevator, gallery, corridor and skylights.  Option 
description and sheets referenced are not all inclusive see drawings. 
 
1.3.1.3 Bid Option O-3 Pre-Wired Systems Furniture 
 
Provide and install Furniture Systems as specified in Section 12705, 
FURNITURE SYSTEMS, and described in the Furniture Illustration Sheets, 
Furniture Procurement Documents and Furniture Placement Plans that are shown 
on drawings, or described in specifications.  
 
1.3.1.4 Bid Option O-3a Pre-Wired Systems Furniture 
 
Provide and install Furniture Systems as specified in Section 12705, 
FURNITURE SYSTEMS, and described in the Furniture Illustration Sheets, 
Furniture Procurement Documents and Furniture Placement Plans that are shown 
on drawings, and described in specifications for expanded HQ NORTHCOM 
Addition footprint, bid item 0-1. 
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1.3.1.5 Bid Option O-4 CID (Loose Furnishings) 
 
Provide and install Freestanding Furniture as shown and as described in the 
Furniture Illustration Sheets, Furniture Procurement Documents and Furniture 
Placement Plans shown on drawings.    
 
 

 
1.3.1.6 Bid Option O-4a CID (Loose Furnishings) 
 
Provide and install Freestanding Furniture Systems as shown and described in 
the Furniture Illustration Sheets, Furniture Procurement Documents and 
Furniture Placement Plans for expanded HQ NORTHCOM Addition footprint, bid 
item 0-1. 
 

 
1.3.1.7 Bid Option O-5 Security Systems 
 
Provide and install security systems as required by Section 01011, FORCE 
PROTECTION AND SECURITY REQUIRMENTS, Section 13720, ELECTRONIC SECURITY 
SYSTEM, and Section 16751, CLOSED CIRCUIT TELEVISION SYSTEMS.  This bid 
option includes providing and installing the security hardware included in 
Section 08700, BUILDERS' HARDWARE.  This bid option does not include the 
security backbone conveyance system. This option excludes basic bid 
infrastructure/backbone required to support all security systems and 
hardware such as conduit, junction boxes, rough-in boxes, power and pull 
wires. The security backbone conveyance system for the traffic barriers 
(crash gates) is part of the Basic Bid and not part of this bid option. 

 
1.3.1.8 Bid Option O-6 Interior Horizontal Fiber Optic Cable 
 
Provide labor and materials for the installation of interior horizontal  
fiber optic cable in the building as specified.  This option does not 
include the conveyance system, only the cost of the required materials, 
installation and testing and certification of the fiber optics.     

 
1.3.1.9 Bid Option O-7  Outside Plant Cable. 
 
Provide labor and materials for the installation of exterior  fiber optic 
cables as shown/specified in the basic bid item B1 communications duct-banks.  
This option does not include the conveyance system/duct-banks, ducts, inner-
ducts only the cost of all required fiber optic materials, installation, 
testing and certification of the fiber optic terminations. 
 
1.3.1.10 Bid Option O-8 AT/FP Improvements. 
 
Provide all materials and installation for force protection fencing, 
concrete bollards, Hartinger Bldg. loading dock access road security 
improvements within the boundary area shown.  Also included are materials 
and installation of shrubs, trees, boulders, irrigation laterals and heads, 
Refer to Sheet L110 for graphic boundary outline, and enlarged detail 
drawings.  Also see Section 02930, EXTERIOR PLANTING, Section 02811 
Underground Sprinkler Systems, Section 02921 Seeding, 02922 Sodding, and 
02935 Exterior Plant Material Maintenance. 
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1.3.1.11 Bid Option O-9 Parking Lot No. 2a. 
 
Construct expansion of Parking lot No.2a to the east as shown. Provide 
demolition, materials and installation required to construct parking lot as 
detailed and specified. 

 
1.3.1.12 Bid Option O-9a, Landscaping and Irrigation System for Parking Lot 
No. 2a. 
 
Provide materials and installation of shrubs, trees, boulders, irrigation 
laterals and heads, inclusive of parking lot 2a.  Refer to Sheet L111 for 
graphic boundary outline, and Section 02930, EXTERIOR PLANTING, Section 02811 
Underground Sprinkler Systems, Section 02921 Seeding, 02922 Sodding, and 
02935 Exterior Plant Material Maintenance. 
 

 
1.3.1.13 Bid Option O-10 Traffic Circle and Parking lot 
 
Construct traffic circle and parking connected to southern edge of parking 
lot No. 6 as shown on sheet C3.08.  Provide demolition, materials and 
installation required to construct Traffic Circle and parking lot as 
detailed, and specified. 

 
2 PRODUCTS 
 
Not Used 

 
3 EXECUTION 
 
Not Used 
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Sol. No.   DACA45-03-B-0005 
Project Title: NORTHCOM BED-DOWN 
Project Location: PETERSON AFB, CO 

Contractor’s Distribution List   
 

Address Organization Label Plans 
U.S. Army Corp of Engineers,  
Omaha District  
106 S. 15th  
Omaha, NE 68102 

CENWO-PM-M   (Vince Turner) 
CENWO-OC 
CENWO-CD-CA (Contract Admin) CENWO-CD-QR 
CENWO-LM-S 
CEMRO-CT   (Loreen Blume) 
CENWO-ED-C (Kemp) 

9 (1/2 size) 
1 (1/2 size) 
1 (1/2 size) 
3 (1/2 size) 
1 (1/2 size) 
1 (1/2 size) 
1 (1/2 size) 

Rocky Mountain Area Office US Army Corps of 
Engineers 
1050 South Academy Blvd.,  Suite 100 
Colorado Springs, CO  80910 
 

 2 (1/2 size) 
 
 

Peterson AFB Project Office 
c/o Air Force Resident Office 
US Army Corps of Engineers 
771 Goodfellow Street 
Bldg. 1319 
Peterson AFB, CO 80914-2740 
 

 2 (1/2 size) 
1 (full size) 

AFSPC/CEPJ 
Attn: John Moreau,  
771 Goodfellow St ( B1319) 
PAFB, CO 80914-2740 
 

 4 (1/2 size) 
 

AFSPC CSS/SCIT 
John Reilly, 719.554.6055 
150 Vandenberg St, Suite 1105 
PAFB 80914-4730 
 

 3 (1/2 size) 
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HQ NORAD/USNORTHCOM-J4G 
Capt Brian Brech, 719.554.6016 
250 Vandenberg Street 
Ste B016 
PAFB, CO  80914 
21CES/CEOE 
Andy Vehige, 719.556.1526 
580 Goodfellow St 
PAFB, CO 80914-2370 

 8(1/2 size) 
 
 

21CES/CEOE 
Andy Vehige, 719.556.1526 
580 Goodfellow St 
PAFB, CO 80914-2370 

 

 2(1/2 size) 

21CES/CEC 
Bill Schlepuetz 
580 Goodfellow St 
PAFB, CO 80914-2370 

 2(1/2 size) 
 

Merrick & Company 
ATTN: Jon Delay 
2450 S. Peoria Street 

Aurora, Colorado 80014 

 8(1/2 size) 
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SECTION 01025 
 

CONTRACTOR CONSTRUCTION GATE AND GATE SECURITY GUARDS 
 
 
PART 1   GENERAL 

1.1   SUBMITTALS 
1.2   EASEMENT 
1.3   MAINTENANCE 

1.3.1   Road 
1.3.2   Road Signage 
1.3.3   Project Signage 
1.3.4  Traffic Control Plan 

1.4   ENTRY THROUGH CONSTRUCTION GATE 
1.4.1   Entry Authorization List 
1.4.2   FUEL TRUCK ENTRY AUTHORIZATION LIST (EALFT) 

1.5   SCHEDULING OF CONSTRUCTION GATE 
1.6   GATE KEY 
1.7   GUARD HOUSE, GATE OPERATIONS AND GUARDS 

1.7.1   General Objectives 
1.7.2   Qualifications 
1.7.3   Attire and Appearance 
1.7.4   Duty Gear 
1.7.5   Communications Equipment 
1.7.6   Protective Gear 
1.7.7   Firearms And Ammunition 
1.7.8   Transportation 
1.7.9   Documentation And Office Supplies 
1.7.10   Gate Guard, General Duties 

1.8 Force Protection Before Entering Gate 
PART 2   PRODUCTS 

2.1   FENCE 
2.2   DEMOLITION 

PART 3   EXECUTION (Not Applicable) 



NORTHCOM HQ ADDITION, PETERSON AFB, CO                               PE40  
 

Am #0003 
 

SECTION 01025  Page 2

SECTION 01025 
 

CONTRACTOR CONSTRUCTION GATE AND GATE SECURITY GUARDS 
 
 
 
PART 1   GENERAL 
 
An existing contractor construction gate and road shall be utilized for this 
project. The contractor shall provide and install all work, materials, 
management, supervision, Guard House and Guards.  After construction, the 
contractor shall restore easements, utilities and roads in accordance with 
work herein and coordination with the City of Colorado Springs.  Existing 
condition of the construction gate, road, fence and the utilities shall 
conform to requirements listed below. The gate will be open for the dates 
and times as scheduled by the Prime Contractor within the time and 
operations restrictions required in the contract. The gate shall only 
operate with contractor furnished guards as defined below. 
 
This contractor construction gate shall be used for the full allowable time, 
be scheduled around the concrete trucks used on this project and then other 
large deliveries to the greatest extent possible.    

 
1.1   SUBMITTALS 
 
Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES: 

 
SD-01 Preconstruction Submittals 

 
Guard Qualifications; G-AO 

 
Submit qualifications and background of personnel with all certifications 
required. 

 
1.2   EASEMENT 
 
The easement exists under a Temporary Access Approach Permit granted from 
the City of Colorado Springs Airport to the Peterson AFB Commander (21st 
SW/CC via 21CES/CER). The current easement is valid until Dec 31, 2006.   If 
the contractor needs an extension to continue the easement the Contracting 
Officer must be notified before September 1, 2006.  The contractor must 
extend the easement if the demolition and restoration of the construction 
road and gate are scheduled to take longer than the time specified in the 
current easement.  The construction access road extends from Highway 94 
south to the northeast corner of Peterson AFB.   The road has been partially 
demolished. 

 
1.3   MAINTENANCE 
 
1.3.1   Road 
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The contractor shall maintain the construction access road for grading, 
repairs, signage, dust control, picking up trash/debris/carcasses/dead 
animals/etc, mowing weeds/grass when over 12 inches tall, snow removal, 
securing/maintaining the fence adjacent to the construction access road, 
access gate or gates, curb cut to Highway 94, force protection barriers, and 
signage for both traffic and the project 

 
1.3.2   Road Signage 
 
The contactor shall install all signage in accordance with the Colorado 
Department Of Transportation (CDOT) and in addition, post a stop sign at 
each end of the construction access road and "Trucks entering highway" signs 
east and west of the intersection on Highway 94.   All traffic coming 
through entering the gate from off base must stop and present credentials 
therefore a stop sign must be located there.    

 
1.3.3   Project Signage 
 
In addition to the project sign requirement listed elsewhere in this 
contract another sign will be placed at the intersection of the access road 
and Highway 94.   The sign shall declare  
 
"AUTHORIZED CONSTRUCTION TRAFFIC ONLY 
ALL OTHERS SHALL USE BASE GATES 
YOU ARE ENTERING A DOD INSTALLATION AND 
WILL BE SUBJECT TO SEARCHES" 
 
Or other wording as required by the Contracting Officer.  The size and 
construction of this sign shall match the project sign listed elsewhere in 
the contract.   The sign shall be painted red with white lettering.   The 
size of the letters shall be such that wording fills up the entire sign 
 

1.3.4  Traffic Control Plan 
 
The contractor shall submit a traffic control plan to the Contracting 
Officer and then to the 21CES/CER Real Estate Officer and the 21SFS as 
required in the “Temporary Access Approach Permit” for approval.  This plan 
will describe traffic control procedures as required under the Colorado 
Department of Transportation, El Paso County and the City of Colorado 
Springs.  The plan will also implement the Force Protection Measures 
required in this specification section.  Force Protection is required for 
this gate in the same manner as the other gates on Peterson AFB.  The Force 
Protection elements shall consist of Jersey Barriers positioned so that 
vehicles must slow to navigate them and also such that an 18 wheeled vehicle 
can navigate them.   The contractor is responsible for moving these barriers 
if unusually sized vehicles are scheduled through the gate.  The force 
protection barrier plan shall be part of the Traffic Control Plan and 
reviewed by the 21SFS and the Base Traffic Engineer.    

 
1.4   ENTRY THROUGH CONSTRUCTION GATE 
 
1.4.1   Entry Authorization List 
 
This construction access road is for the exclusive use of the construction 
contractor, subcontractors, and suppliers.   The contractor shall create, 
maintain, and update an Entry Authorization List.   Persons not on the 
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"Entry Authorization List" (EAL) shall not gain entry through the gate.   
Entry through the gate is contingent on all of the following: 
  
a) Contractor Badge for all contractors or Government ID for authorized 
government personnel. The Contracting Officer authorizes government 
personnel.  Security Police and Fire Department personnel are inherently 
authorized.    
  
b) Person's name, Company Name or Organization, and Work Phone Number on the 
EAL. 
  
c) If material is being delivered the driver must also have a manifest for 
the material and present it to the guards.    
 
e) All vehicles coming through the gate shall be registered with the 
Visitor’s Center and show proof of this fact.    
 
Using visual or voice recognition for entry is not allowed.    
Employees of Peterson AFB whether contractor, military or civil service, are 
not authorized to use this gate except where they are listed on the EAL and 
shall not use this gate for through traffic avoiding the base gates.   This 
requirement is to be strictly enforced. 
  
The contractor is responsible for maintaining both an electronic spreadsheet 
and paper copy of the EAL.   The paper copy shall be kept at the gate when 
the gate is open.   The list shall be updated when a new name is added and 
updated at the gate if it is open.   This list is to be kept secure and 
shredded when disposed of and safeguarded at all times.   This EAL is for 
official use only.   The electronic and paper copies area to be maintained, 
updated, and secured by the contractor. 

  
1.4.2   FUEL TRUCK ENTRY AUTHORIZATION LIST (EALFT) 
 
In addition to the Entry Authorization List an additional list shall be 
created and maintained by the contractor for petroleum deliveries to the 
site through the Construction Access Gate.   This list is maintained 
separately by the contractor in a separate spreadsheet and submitted weekly, 
or with every change, to the 21SW/AT Officer via the Contracting Officer.    
 
Fuel truck deliveries through Peterson AFB's West Gate require that the 
contractor submit the company name and driver's name with driver's license 
to the 21SW/AT via the Contracting Officer before delivery to West Gate.   
The driver would still require a contractors badge in addition to being on 
the EALFT list. 

 
1.5   SCHEDULING OF CONSTRUCTION GATE 
 
The contractor may schedule the gate for hours, days or weeks at a time but 
the aggregate total time over the entire contract cannot exceed 28 weeks 
based on a 12 hour day and weekdays.   The contractor must schedule the use 
of the gate with the Contracting Officer who shall in turn coordinate with 
the 21SFS organization for approval of the schedule.   The contractor must 
submit the schedule in such manner that the 21SFS has 14 days internal 
notice of the scheduled use of the gate.   The gate shall not be opened 
unless prior approval has been granted.    
 
The gate's normal operating hours shall be from 0600 to 1800.    
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Having the gate open on weekends and outside of the hours listed here 
requires special permission and will be evaluated on a case-by-case basis.    
 
The Commander of Peterson AFB (21SW/CC) reserves the right to close this 
gate as necessary for National or Base Security. 

 
1.6   GATE KEY 
 
The contractor shall pick up the key from the Operations Desk at Building 
1376 (21SFS) on Peterson AFB and sign for the key to the gate every morning 
and return the key at the end of the day.  The key shall not be kept more 
than one day.  Building 1376's Operations Desk is open 24 hours per day and 
7 days per week.    

    
1.7   GUARD HOUSE, GATE OPERATIONS AND GUARDS 
 
Provide a weather enclosed guard house with 120V circuits for radios, 
charges, heaters, Air Conditioning, cell phones and etc.  The guard house 
shall also be enclosed, with windows on all sides, a door, and a sheltered 
stoop.  The guard house shall be large enough to accommodate two personnel 
and to store equipment as necessary, and have room for a desk. The 
construction access gate shall be manned by guards as required herein. No 
one except these guards shall open, be posted on, or close the gate. When 
the gate is closed it shall have force protection jersey barriers positioned 
on the inside of the gate for its entire length.  The distance between the 
barriers shall not be less than one meter to include the distance to the 
sides of the gate and the barriers. 

 
1.7.1   General Objectives 
 
A construction gate on the perimeter of Peterson Air Force Base shall be an 
entry control point manned by guards in accordance with elements listed 
below. The Contractor shall provide all personnel, supervision and other 
items and services necessary to perform guard services for the construction 
gate at PAFB. The contractor shall have a minimum of two guards at the gate 
during the hours the gate is open. One guard shall inspect incoming vehicles 
and the other shall check identification.  The gate guards are required to 
provide the following: 
  
-a visible deterrent 
-monitoring and inspection of commercial trucks and suspect materials 
-control personnel and materials entering and leaving the project site 
  and prevent unauthorized access 
-maintain radio communications with the PAFB Security Forces Desk 
 (SFD)and notify the PAFB SFD of suspicious activities 
-Expedite information to proper Security Forces, Police, Sheriff, Fire 
  and Medical personnel. 
  
The Contractor Guards shall assume full and complete responsibility for 
denying unauthorized entry through the gate.  Work load estimates and the 
nature of service and number of visitors will vary from light to heavy from 
day to day and shift to shift.  The contractor shall comply with PAFB, 21st 
Space Wing and 21st Security Forces Squadron policy letters and guidelines. 

 
1.7.2   Qualifications 
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Any personnel performing security activities must have recent experience in 
security related activities similar to the requirements stated and shall be 
bonded and insured.  A background check will be done by the 21SFS on each 
guard. Submit a list of all personnel selected with complete  
qualifications.  All guard personnel must be lawfully permitted to carry a 
firearm in accordance with the laws of the United States of America, the 
State of Colorado, the County of El Paso, Colorado, and the City of Colorado 
Springs, Colorado.  All guards must be qualified with their firearm through 
a State of Colorado, or a National Rifle Association approved course of 
fire, or other course of fire acceptable to the Chief of Security Forces at 
PAFB.  No guard shall man the gate without qualification approval by the 
21SFS. All weapons qualifications are considered void on the last day of the 
sixth month, after qualification.  The contractor must ensure weapons 
qualifications of all posted guards are kept valid and up to date.  Each 
guard shall have no warrants and all information submitted to the 
Contracting Officer and the 21SFS must be legible and correct. 

 
1.7.3   Attire and Appearance 
 
The Contractor shall provide Government approved uniforms (suitable for wear 
by both male and female guards).  Uniforms must be professional in 
appearance and should immediately identify the wearer as a security officer.  
Cold and foul weather attire must be included as part of the approved 
uniform.  A metal or cloth security badge should be visible on the uniform, 
to include winter jackets and foul weather gear.  The badge should be worn 
on the left chest of the shirt, above the pocket.  Black belts and black 
shoes or black boots shall be worn. All staff may wear black socks. Female 
staff wearing hosiery shall wear non-designer type stockings, preferably 
skin tone or darker. Female staff may wear plain earrings if earrings are 
desired. The Contractor shall provide recommended attire to the government 
no later than the pre performance conference. 

 
1.7.4   Duty Gear 
 
The contractor shall furnish or ensure each guard personally furnishes a 
black duty belt with firearm holster, firearm magazine or ammunition pouch, 
handcuff case, at least one pair of handcuffs, handcuff key, and radio 
holder of a size and shape capable of securely holding a Government 
Furnished Motorola Saber radio.  A contractor provided clip on the back of 
the furnished radio may be substituted for a radio holder. Nightsticks, 
Batons ASP, Oleoresin Capsicum (OC/Pepper) Spray and/or Mace may be carried 
as a secondary or back up weapon provided the contractor can produce proof 
of training with that secondary weapon.  

 
1.7.5   Communications Equipment 
 
The contractor will be issued 2 radios.  The contractor shall not damage or 
lose these radios.   Each guard shall use the radio for communications to 
the 21SFS operations desk and other guards.  The contractor shall also 
ensure a digital or cellular telephone is available to one or both of the 
guards for use in the event of a communications outage.  The telephone and 
communication device can be one in the same. The Government will provide the 
following equipment: 
  
Motorola Portable Radio                      2 ea. 
Charger for Motorola Portable Radio          2 ea. 
Spare Battery for Motorola Portable Radio    2 ea. 
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Pass On Book                                 1 per quarter 
Contractor badge                             1 per employee 

  
 1.7.6   Protective Gear 
 
Each guard shall be supplied with at least one (1) pair of protective 
(rubber/latex) gloves to prevent exposure to bloodborne pathogens.  Gloves 
must meet OSHA minimum standards for protection from bloodborne pathogens.  
The contractor shall provide each guard hearing protection to be worn in 
high noise level areas of the construction site.  The contractor will 
encourage each guard to wear a ballistic vest to protect against handgun 
rounds.  If a ballistic vest is worn, it shall be of a level of protection 
high enough to protect the wearer from rounds of a type and caliber carried 
in their own firearm. 

 
1.7.7   Firearms And Ammunition 
 
The contractor shall furnish or ensure each guard personally furnishes a 
firearm/sidearm as a primary weapon.  Firearms may be pistol or revolver.  
Rifles, Shotguns, Machineguns, Carbines or other similar weapons are 
prohibited.  Firearms shall be stored in the duty belt holster when not 
being employed. All weapons must be kept clean, oiled and in good operating 
condition.  In the case of a pistol, each guard will carry a fully loaded 
weapon and at least one additional full magazine of ammunition.  A Pistol is 
considered fully loaded if the combined total number of rounds in the 
magazine and the chamber of the weapon is equal to or exceeds the total 
number of rounds the standard magazine for that model of weapon can hold.  
In the case of a revolver, each GUARD will carry a fully loaded weapon with 
at least two additional speed loaders of ammunition or an equivalent number 
of rounds in a magazine pouch.  A revolver is considered fully loaded if it 
has one round in each chamber in the cylinder.  If there is an empty chamber 
under the hammer for safety, the weapon is still considered fully loaded.  
Ammunition must be new and factory loaded, reloads are prohibited.  Steel, 
Teflon Coated, and or armor-piercing ammunition is prohibited.  Only weapons 
and ammunition of the following caliber or size are authorized: .38, .40, 
.44, .45, 9mm and/or 10mm.  All ammunition must be in accordance with Bureau 
of Alcohol Tobacco and Firearms (BATF) regulations. 

 
1.7.8   Transportation 
 
The contractor shall furnish or ensure each guard personally furnishes 
transportation to and from the compound, and any vehicle used for 
transportation within the compound by guard personnel. 

 
 1.7.9   Documentation And Office Supplies 
 
The contractor shall furnish or ensure each guard personally furnishes pens 
or other writing instruments as may be needed during the shift.  The 
contractor shall also develop and provide a government-approved operations 
log.  This log shall consist of individual forms that can be completed by 
each guard and turned in at the end of the shift.  The completed forms or 
copies of the completed forms shall be submitted at the on a weekly 
coordination meetings. 

 
1.7.10   Gate Guard, General Duties 
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1.7.10.1   Prohibition Of Police Authority 
 
Guards shall not assume police authority. At the discretion of the guard, 
the Peterson AFB Security Police shall be contacted for assistance if a 
situation cannot be controlled. The guard is to enforce entry policy 
established by the installation commander, AF regulations and other related 
directives. 

 
1.7.10.2   Limitations On Scope And Authority 
 
Guards are limited to security functions and performed at the construction 
gate or gates.  While on Peterson AFB, Guards must comply with all orders 
and directions of Security Forces personnel. Guards will cooperate with all 
civilian law enforcement authorities. 

 
1.7.10.3   Deficiency Reporting 
 
Guards shall report deficiencies, problems, or discrepancies to the 
Contracting Officer for resolution.   Security problems and incidents shall 
be reported to the 21SFS Operations Desk.    

 
1.7.10.4   Gate Duty 
 
The Gate Guard is the focal point for all entry actions. The Guard shall 
generally provide deterrent to unauthorized entry to the area and general 
assistance as necessary to ensure the smooth flow of personnel and materials 
into and out of the construction gate.  The Guard will use the radio call 
sign "Charlie Delta Two" when using the government furnished radio to talk 
to the SFD (Security Forces Desk) or any other Security Forces Unit.   The 
Guard shall follow this specification and in addition the use of the gate as 
specificied. 

 
1.7.10.5   Work Hours 
 
Work hours shall be as defined by the Prime Contractor and the conditions 
specified.  

 
1.7.10.6   Entry Control 
 
The Guard shall provide a visual deterrent effect and monitor and control 
entry of personnel and materials through the gate in accordance with the 
Specifications.  The guard will notify the SFD in the event of an 
unauthorized entry into the area; an aggressive attempted at unauthorized 
entry or attempted entry or arrival of media personnel or when any of the 
Contractor Construction Gate Specification requirements are being 
circumscribed or as directed by instructions/training by the SFD.  
Aggressive attempted entry is when an unauthorized person refuses to leave 
the gate area when told to do so by a guard.  The Guard will immediately 
notify the SFD in the event of a weapons discharge, even accidental or the 
injury of the patrol or another person. 

 
1.7.10.7   Shift Change 
 
As a minimum the departing Guard shall brief the on coming Guard on the 
status of the area, to include visitors or other personnel not normally in 
the area, such as media or VIP personnel, any security violations that 
occurred during their shift, and/or any pending or required actions.  Upon 
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assuming the post the oncoming Guard will conduct a radio check with the 
SFD. 

 
1.7.10.8   Use Of Entertainment Devices 
 
Personal radios may be used on all work shifts. However, volume must not be 
disruptive to the business environment. Headphones of any type shall not be 
worn. 
 

1.7.10.9  Conflict of Interest 
 
The Contractor shall not employ any person who is employed by the United 
States Government if employment of that individual would create a conflict 
of interest, nor shall Contractor employ any person who is an employee of 
the Department of the Air Force, either military or civilian, unless such 
person seeks and receives approval in accordance with applicable government 
ethics requirements. In addition, the Contractor shall not employ any person 
who is an employee of the Department of the Air Force if such employment 
would be contrary to the policies contained in AFI 64-106, Air Force 
Industrial Labor Relations Activities. The Contractor is cautioned that 
off-duty active duty military personnel hired under this contract may be 
subject to Permanent Change of Station (PCS) moves, changes in duty hours, 
or deployment. Military Reservists and National Guard members may be subject 
to recall to active duty. The abrupt absence of these personnel could 
adversely affect the contractor's ability to perform. Their absence at any 
time shall not constitute an excuse for nonperformance under this contract. 

 
1.7.10.10  Employee Performance 
 
The contractor shall ensure that all employees: a) Understand and interpret 
prepared administrative directives, regulations, and local procedures; b) 
Adhere to applicable policy, procedures, and requirements; c) Read, write, 
speak, and understand English; d) Stay awake, alert, and tactful for the 
full duration of a work shift; e) Display a neat appearance, as well as a 
courteous attitude and demonstrate integrity in the performance of the job; 
f) Perform with 20/20 vision (correctable with lens); g) Distinguish basic 
colors; h) Hear and understand conversation (correctable with a hearing 
device); 1) Have a background of security or similar experience to deal with 
visitors and h) report to duty armed if required as no transfer of arms is 
permitted between guards. 
 

1.7.10.11 Contractor Training 
 
The contractor, at its own expense, will provide each contractor employee 
general security training, prior to permitting the employee to work 
unsupervised and will provide remedial/follow-on training as required. 
General security training is defined as training that will enable the 
employee to perform the requirements and duties prescribed in this SOW. 
General security training shall include, but not be limited to, aspects of 
proper conduct, public relations, appearance standards, limits of authority, 
emergency response, security patrol, radio procedures, military phonetic 
alphabet, legal consideration regarding the use of force, firearms safety 
and handling, target recognition, cover and concealment.  Documentation of 
such training must be submitted to the contract Contracting Officer. 
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1.7.10.12 Government Provided Training 
 
The Government may provide initial on-the-job training (OJT) on the 
operation and requirements of the guards at contract startup to a maximum of 
two (2) contractor employees. Following OJT may be provided on request to a 
maximum of two (2) contractor employees by the government for any 
government-initiated changes to guard requirements or procedures.  The 
Government will not provide any firearms, use of force, self-defense, or 
related training to contract personnel. The Government may provide mass 
training at startup and semi-annually for no more than two hours at each 
training session if requested.   

 
1.8 FORCE PROTECTION BEFORE ENTERING GATE 
 
The contractor shall install concrete jersey barriers on the “offbase” side 
of the gate that shall slow traffic to 15 mph but allow all vehicles to 
pass.  The west and north gates of Peterson AFB have similar arrangements 
for traffic that can be modeled but do not have the abrupt 90 degree turn 
that the construction gate has.  The contractor shall develop a plan and 
submit for approval by the Contracting Officer who shall present it to the 
21SFS and 21CES Traffic Engineer for approval. 

 
PART 2   PRODUCTS 
 
2.1   FENCE 
 
Fencing shall match the fencing used on the perimeter of Peterson AFB to 
include color. The color is a custom color. 

 
2.2   DEMOLITION 
 
The contractor shall remove all utilities described in this specification 
section in their entirety.   They shall not be abandoned in place.   The 
road, signs, gate or gates, and fence bordering the construction road shall 
be removed, except for that section that circumscribes Peterson AFB.   The 
contractor shall install fence matching the existing Peterson AFB fence 
across the gate opening and only then remove the gate.  There shall be no 
openings in the base perimeter at any time other than the gate and only then 
with the gate guards present and working the gate.    
 
The road shall be removed and returned to pasture land to match that soil in 
the pastures adjacent to the easement.  The contractor shall remove and 
dispose of properly any contaminated soil in accordance with all Federal, 
State, and local environmental law. 

 
PART 3   EXECUTION (NOT APPLICABLE) 
 
   -- End of Section -- 

 


